USDA-Natural Resources Conservation Service North Carolina

Practice: 600 - Terrace
Scenario: #1 - Broadbased

Scenario Description:
An earthen embankment with channel constructed across the field slope as part of a system to shorten slope lengths and reduce sheet, rill,
and gully erosion in a cropped field. The typical installation is a broadbased terrace having 5:1 upstream and 5:1 downstream slopes
measuring 2,500 feet in a field with slopes from 2% to 8% constructed in loam soils or similar in regards to workability. Channel and berm
are farmed. A stable outlet is provided in the form of a Grassed Waterway or Underground Outlet. Costs include all equipment and forces
necessary to excavate, shape, and compact terrace. This practice addresses Concentrated Flow Erosion and Excessive Sediment in surface
waters.

Before Situation:

Long slope lengths contribute to excessive sedimentation and soil erosion in cropped fields as a result of gully, rill, and sheet erosion. The
excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.

After Situation:

A system of broadbased terraces measuring 2,500 feet in length, 2.5 height, and 5:1 front and back slopes is installed with spacing designed
to intercept flow of water and shorten slope length to reduce erosion to acceptable levels. Work is done with dozer, scraper, or road
grader. The installed terrace is typically farmed. Associated practices are Critical Area Planting (342), Grassed Waterway (412), and
Underground Outlet (620).

Scenario Feature Measure: Length of Terrace
Scenario Unit: Feet

Scenario Typical Size: 2,500

Scenario Cost: $5,390.36 Scenario Cost/Unit: $2.16
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Dozer, 140 HP 927|Track mounted Dozer with horsepower range of 125 to Hour $122.42 34 $4,162.28
160. Equipment and power unit costs. Labor not included.

Labor

Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $22.21 34 $755.14
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Supervisor or Manager 234|Labor involving supervision or management activities. Hour $36.51 6 $219.06
Includes crew supervisors, foremen and farm/ranch
managers time required for adopting new technology, etc.

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $253.88 1 $253.88

equipment 14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service North Carolina

Practice: 600 - Terrace
Scenario: #2 - Flat Channel

Scenario Description:

An earthen embankment with channel constructed across the field slope as part of a system to shorten slope lengths, and reduce sheet, rill,
and gully erosion in a cropped field. The typical installation is a flat channel (level) terrace storing runoff with a length of 2,500 feet and
side slopes of 8:1 or greater in a field with slopes from 2% to 8% constructed in loam soils or similar in regards to workability. Costs include
all equipment and forces necessary to excavate, shape, and compact terrace. This practice addresses Concentrated Flow Erosion and
Excessive Sediment in surface waters.

Before Situation:

Long slope lengths contribute to excessive sedimentation and soil erosion in cropped fields as a result of gully, rill, and sheet erosion. The
excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.

After Situation:

A system of flat channel (level) terraces with approximately 8:1 front and back slopes, 2.5 feet height, and 2,500 feet in length is installed
with spacing designed to intercept flow of water and shorten slope length to reduce erosion to acceptable levels. Work is done with dozer,
scraper, or road grader. The installed terrace is typically farmed. Associated practices are Critical Area Planting (342), Grassed Waterway
(412), and Underground Outlet (620).

Scenario Feature Measure: Length of Terrace
Scenario Unit: Feet

Scenario Typical Size: 2,500

Scenario Cost: $8,789.87 Scenario Cost/Unit: $3.52
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Dozer, 140 HP 927|Track mounted Dozer with horsepower range of 125 to Hour $122.42 57 $6,977.94
160. Equipment and power unit costs. Labor not included.

Labor

Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $22.21 57 $1,265.97
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Supervisor or Manager 234|Labor involving supervision or management activities. Hour $36.51 8 $292.08
Includes crew supervisors, foremen and farm/ranch
managers time required for adopting new technology, etc.

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $253.88 1 $253.88

equipment 14,000 and 30,000 pounds.
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